April 23, 2010

Proposed Addenda items for 
LANE COUNTY LCP 2010-03

REQUEST FOR PROPOSAL

FOR CONSTRUCTION MANAGER/GENERAL CONTRACTOR 

FOR PUBLIC WORKS CUSTOMER SERVICE CENTER

Make the following modifications to the AIA A201 General Condition of the Contract for Construction
1.  Change Paragraph 1.6.2.3 to read as follows:  

§ 1.6.2.3 The data contained in these digital files are part of the instruments of service and shall not be used by the contractor, or anyone else receiving these data through or from them, for any purpose other than as a convenience for work under this project. Any other use or reuse by the contractor or by others will be at their sole risk and without liability or legal exposure to the  Owner. The contractor agrees to make no claim and hereby waives, to the fullest extent permitted by law, any claim or cause of action of any nature against the  Owner, or their officers, directors, employees, agents or subconsultants that may arise out of or in connection with their use of these digital files in any way.  The contractor must still obtain a full set of bid documents from the Owner in hard copy form, and in submitting their bid and executing the work of this contract, should rely on the full set in hard copy form rather than any documents obtained digitally. The contractor must still obtain a full set of bid documents from the Owner’s official web site in digital form, and in submitting their bid and executing the work of this contract, should rely on the full set downloaded in digital form rather than any documents obtained from any other sources.
2.  Change Paragraph 1.6.2.7 to read as follows:  

§ 1.6.2.7 These digital files are not construction documents nor are they as-built drawings. Differences may exist between these digital files and corresponding hard-copy, signed and sealed, construction documents obtained from the Owner’s official web site. The Owner makes no representation regarding the accuracy or completeness of the digital files the contractor may receive from other sources. In the event that a conflict arises between the signed or sealed hard-copy construction documents prepared by the Architect or their consultants, and the digital files, the signed or sealed hard-copy construction documents obtained from the Owner’s official web site shall govern. The contractor is responsible for determining if any conflict exists. By their use of these digital files, the contractor or anyone they are authorized to share these files with, are not relieved of their duty to fully comply with the contract documents, including, and without limitation, the need to check, confirm and coordinate all dimensions and details, take field measurements, verify field conditions and coordinate their work with that of other contractors for the project.

3.  Change Paragraph 2.2.5 to read as follows:  

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, 10  two (2) copies of Drawings and Project Manuals for execution of the Work. The Contractor shall pay the cost of reproduction, postage, and handling for all other copies requested by the Contractor.

4.  Change the first Paragraph 3.10.2 to 3.10.1.1 and revise to read as follows:  

§3.10.2  Contractor shall at all times carry on the Work diligently, without delay and punctually fulfill all requirements in the Contract Documents, as time is off  of the essence.  The Owner shall have the right to accelerate the completion date of the Work.  Such accelerated Work schedule shall be an acceleration in performance of work and subject to the Change Order process in Article 7, except in circumstances where delays caused by Contractor, subcontractor, supplier, or other person performing Work or a Force Majeure occurred prior to, and is a basis for Owner’s acceleration request.
5.  Change the Paragraph 3.10.1.1 to 3.10.1.2 as follows:  

§ 3.10.1.2 PROGRESS SCHEDULE

 Additionally, follow the requirements specified in Section 01 3000 ADMINISTRATIVE REQUIREMENTS.

